

# **HANTS NORTH RECREATIONAL AND DEVELOPMENT ASSOCIATION**

## **DESIGN & BUILD NEW SPLASH PAD**

### **REQUEST FOR DESIGN-BUILD PROPOSALS**

**Addendum 1**

**August 26, 2019**

## **1.0 Project Completion**

The Hants North Recreational and Development Association (HNRDA) has confirmed they will need to utilize 80% of their project budget prior to March 31, 2020 in order to maximize the funds available from grants.

HNRDA wishes to complete all work, except that work set aside for the first winterization, no later than June 15, 2020 in order to meet the expectations of their stakeholders.

**END OF ADDENDUM**