Infrastructure & Operations

REQUEST FOR CONSTRUCTION

Uniacke Business Park Expansion - Phase 2 - RFC50399
Release date: September 14, 2021

Tenders will be received up to
3:00:00 pm local time on Tuesday, October 5, 2021
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EAST HANTS
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PREFACE

THESE PROJECT DOCUMENTS HAVE BEEN PREPARED FOR USE WITH AND REQUIRE
BEING READ IN CONJUNCTION WITH THE STANDARD SPECIFICATION FOR MUNICIPAL
SERVICES AS PUBLISHED BY THE NOVA SCOTIA ROAD BUILDERS ASSOCIATION -
CONSULTING ENGINEERS OF NOVA SCOTIA JOINT COMMITTEE ON CONTRACT
DOCUMENTS. COPIES OF THE STANDARD SPECIFICATION ARE AVAILABLE FROM THE
JOINT COMMITTEE ON CONTRACT DOCUMENTS, 18 LAURIER STREET , DARTMOUTH,
NOVA SCOTIA B3A 2G7; TELEPHONE: (902) 233-9362 OR e-mail at

nsmunicipalservices@gmail.com


mailto:nsmunicipalservices@gmail.com

MUNICIPALITY OF EAST HANTS INFORMATION TO
PROJECT DOCUMENTS TENDERERS
UNIACKE BUSINESS PARK

EXPANSION — PHASE 2

SECTION: 00 21 00
PAGE: 1
SEPTEMBER 14, 2021

- Project -
Uniacke Business Park Expansion — Phase 2
- Owner -

MUNICIPALITY OF EAST HANTS
Box 230, Suite 170
15 Commerce Court
Elmsdale, NS B2S 3K5

- Engineer —
STRUM CONSULTING

Railside, 1355 Bedford Highway
Bedford, NS B4A 1C5

1. TENDER SUBMISSION

A Tenders will be received up to 3:00:00 p.m. local Nova Scotia time on October 5,
2021 by electronic submission only, in accordance with the Electronic Submission

Protocol on the East Hants website.

Please put the competition number in the subject line of the email: “RFC50399”.

Email tender submissions in before the deadline. East Hants will be sole authority

on whether a bid is received on time.

2. POST TENDER SUBMISSION

A Submit post-tender submission documents by email no later than two (2) working
days after tender closing. Failure to provide such documents may constitute grounds

for forfeiture of tender security.

2 Safety Certificate of Recognition:

A Submit PDF copy of tenderer’s current and valid accreditation issued by Nova
Scotia Workers’ Compensation Board or Certificate of Recognition (COR)

issued by Construction Safety Nova Scotia.

2 Out of province companies with a current and valid COR from a Canadian
Federation of Construction Safety Associations recognized safety
association shall obtain and submit a COR from Construction Safety Nova

Scaotia.
3 Workers’ Compensation Board Clearance:
A Submit a PDF copy of tenderer’s current valid clearance letter issued by the

Workers’ Compensation Board of Nova Scotia.
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2 Out-of-province tenderers will be required to register with the Workers’
Compensation Board of Nova Scotia to be eligible to receive award of
Contract. The Owner may, at its sole discretion, accept proof of registration
for Workers’ Compensation coverage from a jurisdiction with a reciprocal
agreement with Nova Scotia.

3. TENDER OPENING

A The East Hants’ Procurement Officer will open all submissions. There will be no
public opening. The intent is to post the results on the Nova Scotia procurement
website.

4. DOCUMENT FEE

A Not Applicable.

2 DO NOT return Project Documents with tender.
5. ACCURACY OF REFERENCING

A Indexing and cross-referencing are for convenience only.
6. CONDITIONS OF TENDERING

A Take full cognizance of content of all Contract Documents in preparation of tender.
Refer to Section 00 41 43, Tender Form, Subsection 3.9 for a complete list of Contract
Documents.

7. TENDERERS TO INVESTIGATE

A Tenderers will be deemed to have familiarized themselves with existing site and
working conditions and all other conditions which may affect performance of the
Contract. No plea of ignorance of such conditions as a result of failure to make all
necessary examinations will be accepted as a basis for any claims for extra
compensation or an extension of time.

8. CLARIFICATION AND ADDENDA

A Notify Owner by 3:00:00 p.m. local Nova Scotia time, on September 29, 2021, of
omissions, errors or ambiguities found in Contract Documents. If Owner considers
that correction, explanation or interpretation is necessary; a written addendum will be
issued. All addenda will form part of the Contract Documents.

2 The Owner reserves the right to amend the Contract Documents at any time and for
any reason prior to tender closing by way of written addenda.

3 Confirm in the tender form that all addenda have been received. Tenderers are solely
responsible to obtain and acknowledge the receipt of addenda at time of tender
closing.
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9. PREPARATION OF TENDER

A Legibly complete tender form provided with Project Documents. Tender all items and
fill in all blanks. Have corrections initialed by person signing tender.

10. TAXES
A1 Include all taxes except Harmonized Sales Tax (HST) in tender unit prices.
11. TENDER SECURITY

A Provide tender security in the minimum amount of ten percent (10%) of total price in
the form of a digital e-bond produced by a reputable e-bond provider and sent via
email, in lieu of a paper bond. East Hants reserves the right to verify bonds.

12. CONTRACT SECURITY

1 Refer to Section 00 72 45, General Conditions, Subsection GC 11.2 and to Section
00 73 00, Supplementary General Conditions for form and amount of contract
security. East Hants will only accept digital bonds produced by a reputable e-bond
provider and sent via emalil, in lieu of a paper bond. East Hants reserves the right to
verify bonds.

13. INSURANCE

1 Refer to Section 00 72 45, General Conditions, Subsection GC 11.1 and Subsection
GC 12.1 modified per Section 00 73 00 and Section 00 60 00 for insurance required.

14. FORM OF AGREEMENT

A Form of Agreement is attached for information purposes only until the execution of
the Contract.

15. AMENDMENT OR WITHDRAWAL OF TENDER

A Tenders may only be amended or withdrawn by email prior to time of tender closing.
Amendment or withdrawal by facsimile is not permitted.

2 Amendment of individual Unit Prices is the only acceptable price amendment.
Amendments shall not disclose either original or revised total price.

3 Include the following in the subject line of the email: "[Amendment]/[Withdrawal] of
tender for RFC50399 Uniacke Business Park Expansion — Phase 2”. In order to be
considered, submissions must be received prior to tender closing.
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16. OFFER, ACCEPTANCE, REJECTION

A The Owner reserves the right to accept or reject any or all tenders and not to accept
the lowest tender. The Owner may accept any tender which it considers to be in its
best interests. The Owner may cancel the tendering process and reject all tenders at
any time prior to the award of Contract without incurring any liability to affected

tenderers.

2 All tenders become the property of the Owner once submitted.

3 Late tenders will be rejected.

4 Tenderers undertake any expenditure related to the submission of a tender at their
own risk.

5 This tendering process neither expresses nor implies any obligation on the part of the

Owner to enter into a contract with any party submitting a response or responses.

.6 The Owner reserves the right to waive formality, informality or technicality in any
tender. This includes the right to accept a tender that is not strictly compliant with the
instructions in the Project Documents.

e The Owner reserves the right to negotiate, after tender closing, with any tenderer and
to finalize service arrangements in the best interests of the Owner.

.8 In the event that all compliant Tenders exceed the estimated price budgeted to
complete the Work, the Owner may, in their sole discretion, utilize one or more
methods specified in the Construction Contract Guidelines, Nova Scotia, 2017,
Section 6.7 “Effect of Bids Higher than the Estimated Contract Value”, in
determining how to proceed.

.9 The Owner may, in its sole discretion, accept or reject any tender which relies on
alternatives or counter proposals which were not approved, in a written addendum,
prior to the tender closing.

.10 The Owner will consider alternatives or equivalents for approval after award of the
Contract. Only alternatives or equivalents that provide a benefit to the Owner, such
as, but not limited to, reduced cost or improved schedule, will be considered.

A1 Where there is a conflict between the unit prices and the extended price in a tender,
the Owner will rely on the unit price in evaluating the tender.

A2 Without limiting the foregoing, the Owner reserves the right to interpret any and all
aspects of a tender as may be most favorable to the Owner.

13 The Owner shall not be bound by trade or custom in dealing with and/or evaluating
tenders and accepting or rejecting the same.

14 The tenderer, in submitting a tender response, has accepted the reservation of rights
as set out herein and agrees to be bound by same.
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.15 This tender is subject to the terms of the Canada Free Trade Agreement (CFTA).

17. GEOTECHNICAL REPORT

A A geotechnical report entitled ‘Geotechnical Investigation, Rev.1 — Proposed Road
(Revised Alignment) Mount Uniacke Business Park, Mount Uniacke, NS’ and dated
September 2, 2019, by BME Engineering Ltd. is attached for information. The Owner
does not represent or warrant the information in this report.

18. WETLAND AND WATERCOURSE DELINEATION
1 A wetland and watercourse delineation report entitled “Mount Uniacke Business
Park: Wetland and Watercourse Delineation”, and dated September 18, 2018 by
McCallum Environmental Ltd. is attached for information. The Owner does not
represent or warrant the information in this report.

19. PHASE 1 CONSTRUCTION DRAWINGS

A Drawings from the Uniacke Business Park Expansion Phase 1, prepared by Strum
Consulting, dated June 4, Revision 3 are attached for information.

20. APPROVALS

A Award of the Contract is subject to the approval of Municipal Council and/or the Chief
Administrative Officer.

*** End Section 00 21 00 * * *
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1. SALUTATION

A To: Municipality of East Hants
Attention: Michael Hatfield
Box 230, Suite 170
15 Commerce Court
Elmsdale, NS B2S 3K5

2 For:  RFC50399 - Uniacke Business Park Expansion — Phase 2

3 From:

2. TENDERER DECLARES

i That this tender was made without collusion or fraud.

2 That the proposed work was carefully examined.

3 That the tenderer was familiar with local conditions.

4 That the Contract Documents and Addenda No. _ to inclusive were carefully
examined.

5 That all the above were taken into consideration in preparation of this tender.

3. TENDERER AGREES

A To enter into a contract to supply all labour, material and equipment and to do all work
necessary to construct the Work as described and specified herein for the unit prices
stated in Subsection 4 hereunder, Schedule of Quantities and Unit Prices.

2 That the estimated Contract Price shall be the sum of the products of the tendered unit
prices multiplied by the estimated quantities in Subsection 4 hereunder excluding
Harmonized Sales Tax (HST).

3 That this tender is valid for acceptance for sixty (60) days from tender closing.
4 That measurement and payment for items listed in Subsection 4 hereunder shall be in
accordance with corresponding items in Section 01 22 00, Measurement and Payment

and the Project Document supplement thereto.

5 [Not used]

.6 To execute the agreement and forward same together with the specified contract security
and insurance documents to the Owner within ten (10) working days of written notice of
award.

v The following will constitute grounds for forfeiture of tender security:
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¢ Failure to provide post-tender submission documents.
e Failure to enter into a formal contract and give specified insurance documents
and contract security within time required.

.8 [Not used]
.9 That the Contract Documents include:

1 STANDARD SPECIFICATION FOR MUNICIPAL SERVICES as listed in
Table of Contents, dated January 2021.

2 Project Documents
1 Tender Form, Section 00 41 43
2 Form of Agreement, Section 00 53 43

3 Supplementary Specifications as follows:
A Supplementary General Conditions, Section 00 73 00
2 Supplementary General Requirements, Section 01 10 00
3 Supplementary Measurement and Payment, Section 01 22 00
4 Supplementary Specifications, Section 00 60 00

4 Drawings:

Uniacke Business Park Expansion Phase 2, prepared by Strum
Consulting, Revision 0, dated June 25, 2021, Issued for Tender:

Drawing No. Description

F100 Cover Sheet.

F101 Site Plan.

F102 Plan — Profile Andrew Mitchell Dr & Lady Mary Way 0+500
to sta. 0+850.

F103 Plan — Profile Lady Mary Way 0+850 to sta. 0+900.

F104 Lady Mary Way & Andrew Mitchell Dr., Cross Sections
sta. 0+500 to sta. 0+900.

F105 Construction Notes and Details.

5 Addenda as issued and confirmed in Subsection 2.4 of this Section.
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PAGE: 3

SEPTEMBER 14, 2021

SCHEDULE OF QUANTITIES AND UNIT PRICES

EARTHWORK
- Unit of Estimated oo .
ID Description Measurement | Quantity Unit Price Total Price
1 | Clearing ha 1.28 $ $
Grubbing ha 1.28 $ $
3 Mass Excavation and me 1024 $ $
Embankment - Common
Mass Excavation and 3
4 Embankment — Rock m 2545 $ $
Mass Excavation —
5 | Unsuitable Material m?3 1000 $ $
(Provisional)
Excavation, Removal and
8 | Disposal of Acid Producing m3 500 $ $
Bedrock (Provisional)
9 | Geotechnical Investigation LS 1 $ $
Sub Total Earthwork | $
STORM SEWER
- Unit of Estimated o .
ID Description Measurement | Quantity Unit Price | Total Price
40 Drainage Dissipation LS > $
Berm
Sub Total Storm Sewer
STREET CONSTRUCTION
A Unit of Estimated o .
ID Description Measurement | Quantity Unit Price | Total Price
41 | Gravels
1 | Type 1l m3 642 $ $
2 | Type2 m?3 1925 $ $
.3 | Type 1s m3 172 $ $
43 | Asphalt Concrete
1 | TypeC m?3 105 $ $
2 | Type B m?3 263 $ $
48 | Guardrall m 143 $ $
53 | Street Signs EA 4 $ $
Sub Total Street Construction | $
LANDSCAPING
- Unit of Estimated o .
ID Description Measurement | Quantity Unit Price | Total Price
62 | Topsoil and Hydroseed m? 8534 $ $
Sub Total Landscaping | $
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ENVIRONMENTAL PROTECTION

- Unit of Estimated oo .
ID Description Measurement | Quantity Unit Price | Total Price
81 | Silt Fence m 170 $ $
Flow Checks (Check
82 Dams) EA 32 $ $
90 | Rip-Rap Ditch Lining m 420 $ $
Sub Total Environmental Protection | $
SUMMARY

SUB TOTAL EARTHWORK

SUB TOTAL STORM SEWER

SUB TOTAL STREET CONSTRUCTION

SUB TOTAL LANDSCAPING

SUB TOTAL ENVIRONMENTAL PROTECTION

ESTIMATED CONTRACT PRICE (EXCLUDING HST)

ADD HARMONIZED SALES TAX (15%)

TOTAL PRICE

TENDERER'S HST REGISTRATION NO.

5. COMPLETION TIME

A

R N - B - S - S - S

Tenderer agrees to complete the Work within

March 31, 2022.

weeks and by no later than
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6. SIGNATURES

DATED THIS DAY OF , 2021.

Name of Firm Tendering

Witness Signature of Signing Officer

Name and Title (printed)

Witness Signature of Signing Officer

Name and Title (printed)

Company Address

Contact Person

Telephone Email

N.B. Tenders submitted by or on behalf of any Corporation must be signed in the name of
such Corporation by a duly authorized officer or agent.

*** End Section 00 41 43 * * *
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SECTION: 00 53 43
PAGE 1
SEPTEMBER 14, 2021

This Agreement made on the day of in the year of 2021

BY AND BETWEEN

MUNICIPALITY OF THE DISTRICT OF EAST HANTS

hereinafter called the "Owner"

and

hereinafter called the "Contractor"

The Owner and the Contractor agree as follows:

ARTICLE A1 - THE WORK

The Contractor shall;

A

Perform the Work required by the Contract Documents for

UNIACKE BUSINESS PARK EXPANSION — PHASE 2

for which the Agreement has been signed by the parties and for which

STRUM CONSULTING
is acting and is hereinafter called the “Engineer”

do and fulfill everything indicated by this Agreement, and

complete the various components of the Work and the total Work within the times
specified in Section 01 10 00, Supplementary General Requirements, Subsection 3,

Scheduling and Coordination.

ARTICLE A2 — AGREEMENTS AND AMENDMENTS

This Contract supersedes all prior negotiations, representations or agreements, either written
or oral, relating in any manner to the Work, including the bidding documents that are not
expressly listed in Article A3 of the Agreement.

ARTICLE A3 — CONTRACT DOCUMENTS

The following is an exact list of the Contract Documents referred to in Subsection 1.1 of this
Agreement and as defined in Subsection 6 of Section 00 71 00, Definitions. This list is subject
to subsequent amendments in accordance with the provisions of the Contract Documents.

A

STANDARD SPECIFICATION FOR MUNICIPAL SERVICES as listed in Table of

Contents, dated January 2021
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2 Project Documents
A Tender Form, Section 00 41 43

2 Form of Agreement, Section 00 53 43

3 Supplementary Specifications as follows:
A Supplementary General Conditions, Section 00 73 00
2 Supplementary General Requirements, Section 01 10 00
3 Supplementary Measurement and Payment, Section 01 22 00
4 Supplementary Specifications, Section 00 60 00

4 Drawings:

Uniacke Business Park Expansion Phase 1, prepared by Strum
Consulting, dated August 29, 2019, Revision 0, Issued for Tender:

Drawing No. Description

F100 Cover Sheet.

F101 Site Plan.

F102 Plan — Profile Andrew Mitchell Dr & Lady Mary Way 0+500
to sta. 0+850.

F103 Plan — Profile Lady Mary Way 0+850 to sta. 0+900.

F104 Lady Mary Way & Andrew Mitchell Dr., Cross Sections sta.
0+500 to sta. 0+900.

F105 Construction Notes and Details.

.5 Addenda as issued and confirmed in Section 00 41 43, Subsection 2.4.
.6 Correspondence as follows:
ARTICLE A4 — CONTRACT PRICE
A The estimated Contract Price is the sum of the products of the estimated quantities
multiplied by the appropriate Unit Prices in the tender form excluding the amount

of Harmonized Sales Tax (HST).

2 The estimated Contract Price is $

3 All amounts shall be in Canadian funds.

4 The amounts shall be subject to adjustment as provided in the Contract Documents.
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ARTICLE A5 - PAYMENT

A

The Owner shall pay the Contractor in Canadian funds for the performance of the
Contract.

The Owner shall make monthly payments on account to the Contractor for the Work
performed, as certified by the Engineer, subject to a 10% holdback.

The amount of the monthly payments shall be calculated as follows:

A The quantity for each pay item on which actual work has been performed
shall be measured.

2 For each Unit Price item this quantity shall be multiplied by the applicable Unit
Price as provided in the Tender Form.

3 For each lump sum item, multiply the percent complete by the value of the
lump sum item.

4 The total value of work completed for the payment period shall be calculated
by adding the total of the products for all pay items from 3.2 and 3.3 of this
Article.

5 The amount of the monthly payment shall be determined by deducting the

10% holdback and the total of all previous payments from the total value of
such completed work as determined under 3.4 of this Article.

.6 To the amount calculated in 3.5 of this Article, HST will be added.

The last day of the payment period shall be the last day of the month or as mutually
agreed upon.

Upon Substantial Performance of the Work, as certified by the Engineer, the Owner
shall pay to the Contractor the holdback monies then due in accordance with the
provisions of Section 00 72 45, General Conditions, Subsection GC 5.8, Payment of
Holdback Upon Substantial Performance of the Work.

Upon issuance of the final certificate for payment, as certified by the Engineer, the
Owner shall pay to the Contractor the balance of monies then due in accordance with
the provision of Section 00 72 45, General Conditions, Subsection GC 5.10, Final
Payment.

In the event of loss or damage occurring where payment becomes due under the
property and boiler insurance policies, payment shall be made to the Contractor in
accordance with the provisions of Section 00 72 45, General Conditions, Subsection
GC 11.1, Insurance.

If the Owner fails to make payment to the Contractor as it becomes due under the
terms of the Contract, interest shall be payable as follows:
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A The annual interest rate applicable to the Contract is 0% compounded
monthly.
2 Interest shall be calculated on the overdue balance from the due date.

ARTICLE A6 - RECEIPT OF AND ADDRESSES FOR NOTICES IN WRITING
A Notices in writing will be addressed to the recipient at the address set out below.
A The Owner at Box 230, Suite 170

15 Commerce Court
Elmsdale, NS B2S 3K5

2 The Contractor at
3 The Engineer at Railside, 1355 Bedford Highway,
Bedford, NS
B4A 1C5
2 The delivery of a notice in writing will be by hand, by courier, by prepaid first class

mail, or by e-mail during the transmission of which no indication of failure of receipt
is communicated to the sender.

3 A notice in writing delivered by one party in accordance with this Contract shall be
deemed to have been received by the other party on the date of delivery if delivered
by hand or courier, or if sent by mail, it shall be deemed to have been received five
(5) Working Days after the date on which it was mailed.

4 A notice in writing sent by e-mail shall be deemed to have been received on the date
of its transmission provided that if such day is not a Working Day or if it is received
after the end of normal business hours at the place of receipt, then it shall be deemed
to have been received at the opening of business at the place of receipt on the first
Working Day following the transmission thereof.

5 An address for a party may be changed by notice in writing setting out the new
address delivered to the other party in accordance with this Article.

ARTICLE A7 - QUANTITIES AND MEASUREMENT

A The quantities shown in Section 00 41 43, Tender Form, Subsection 4, Schedule of
Quantities and Unit Prices are estimated.

2 Measurement for the actual quantities used to determine payments and Contract
Price shall be in accordance with Section 01 22 00, Measurement and Payment.
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ARTICLE A8 - SUCCESSION

The aforesaid Contract Documents are to be read into and form part of the Agreement and
the whole shall constitute the Contract between the parties and subject to law and the
provisions of the Contract Documents, shall inure to the benefit of and be binding upon the
parties hereto, their respective heirs, legal representatives, successors and assigns.

ARTICLE A9 - RIGHTS AND REMEDIES
No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of
any right or duty afforded any of them under the Contract, nor shall any such action or failure
to act constitute an approval of or acquiescence in any breach thereunder, except as may be
specifically agreed in writing.

ARTICLE A10 - TIME

A Time shall be construed as being of the essence of the Contract.

2 The Contractor agrees to deploy all necessary resources to ensure that the Work is
completed in accordance with the agreed schedule.
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In witness whereof the parties hereto have executed this Agreement and by the hands of their duly
authorized representatives.

SIGNED AND DELIVERED
In the presence of:

OWNER

Municipality of the District of East Hants

Witness Signature

Name and Title

Witness Signature

Name and Title

CONTRACTOR

Company Name

Witness Signature

Name and Title

Witness Signature

Name and Title

N.B. Where legal jurisdiction, local practice or Owner or Contractor requirements calls for proof of
authority to execute this document, attach such proof of authority in the form of a certified
copy of a resolution naming the representative(s) authorized to sign the Agreement for and
on behalf of the corporation or partnership.

*** End Section 00 53 43 * * *
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INTENT

A The work of this Contract is to be constructed in accordance with the Standard Specifications
for Municipal Services as developed and published by the Nova Scotia Road Builders
Association and Consulting Engineers of Nova Scotia Joint Committee on Contract
Documents, except as modified herein.

2 These Supplementary Specifications modify the Standard Specification Sections to which they
refer.

3 These Supplementary Specifications take precedence over the Standard Specification
Sections to which they refer.

SECTION 00 73 00: SUPPLEMENTARY GENERAL CONDITIONS

GC 5.4 BASIS OF PAYMENT FOR COST PLUS WORK

Page 16, delete clause 5.4.1 and replace with the following:

5.4.1 Payment for cost plus work shall be based on the cost of such work, as provided in
paragraph 5.4.2, plus a fee calculated as a percentage of the cost of such work, for
the Contractor's overhead and profit. The percentage amount shall be 10% for work
done by the Contractor’s own forces and 5% for work done by Subcontractors but shall
not be applied to the cost of Construction Equipment when such cost is based on rates
which already include the Contractor’s overhead and profit.

GC 5.8 PAYMENT OF HOLDBACK UPON SUBSTANTIAL PERFORMANCE OF THE WORK

Page 19, delete clause 5.8.3 in its entirety.

GC 5.10 FINAL PAYMENT

Page 19, replace with the following:

5.10.4 Replace ‘5 Working Days’ with "20 Working Days'.

GC 6.7 QUANTITY VARIATIONS

Page 22, delete clause 6.7.1 and replace with the following:

6.7.1  The Owner or the Contractor may request an adjustment to a Unit Price contained in
a Schedule of Prices included in the Contract provided that the actual quantity of the
item in the Schedule of Prices exceeds or falls short of the estimated quantity by more
than 25% excluding items identified as provisional. Neither the Owner nor the
Contractor may request an adjustment to a Unit Price for an item identified as
provisional.

Page 22 and Page 23, make the following changes:

6.7.2 Replace “15%’ with 25%’ and “115%’ with “125%’.
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6.7.3 Replace ‘“15%’ with 25%’.

GC 11.1 INSURANCE

Page 30, add the following:

11.1.6 Allrequired insurance policies must include provisions for contractor’s pollution liability

(environmental impairment liability) and such coverage must include Difference in
Conditions, Difference in Limits, products, and completed operations.

SECTION 01 10 00: GENERAL REQUIREMENTS

2. Summary of Work

Replace with the following:

A

2

This project includes the road construction and installation of storm water drainage
infrastructure as noted on the drawings.

The Work includes the provision of environmental protection measures for the duration
of the project, including one year following project substantial completion.

The Work includes obtaining all necessary approvals and permits from the appropriate
regulatory bodies as well as any associated costs.

The Work includes all traffic control and detours as per the Nova Scotia Department
of Transportation and Infrastructure Renewal (NSTIR) Temporary Workplace Traffic
Control Manual.

The Work includes reinstatement of all disturbed areas to pre-construction condition
or better.

The Work includes clearing, grubbing (disposed of off-site), excavation of
common/rock and importing of fill, as needed. If excess cut material is to be deposited
in the ‘excess cut material disposal area’, identified on drawing no. F103, this material
shall be laid and compacted appropriately so that it is suitable for future construction
purposes. A geotechnical report of the compacted material shall be provided to the
Owner.

3. Scheduling and Coordination

Add the following:

Work shall not commence before 7:00 a.m. and shall not extend beyond 7:00 p.m. without
prior approval of the Owner.

Contractor to provide twenty-four (24) hour notice to Engineer and Owner prior to
conducting works that require the presence of a representative for the Engineer and /or
Owner.

4. Setting Out the Work

Add the following:

3

The Contractor shall carry out excavation to determine the exact location of existing
services and identify any conflicts to the Engineer one (1) week prior to construction.
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9.

Submittals

7.1  Shop Drawings

Add the following:

.8 In addition to items identified on the Drawings and elsewhere herein, submit the
following:

A Project Documentation:

Traffic control plan

Detailed project schedule and work plan

Hazard analysis

Site safety meeting minutes

Incident reports

Nova Scotia Labour and Advanced Education inspection reports

oubhwiN

2 Shop drawings:
A Drawings as requested by the Engineer

.4 Submit one electronic copy in PDF file format of shop drawings or as indicated in Project
Documents.

Record Drawings

Replace indicated subsections with the following:

A The Contractor shall provide measurements to the Engineer to ensure that sufficient
information is recorded to allow the Owner to update their existing record information.

2 The Engineer, at their discretion, may take measurements to confirm the Contractor’s
measurements. This shall not relieve the Contractor of its responsibility for as-built
information. If the Contractor backfills or buries various pipe works and appurtenances or
other portions of the work without the consent of the Engineer, the Contractor will be
required to expose the buried work at its own expense.

Quality Control

Replace indicated subsection with the following:

7 The Contractor will arrange and pay for all geotechnical and materials testing. The
Contractor shall engage an independent testing firm satisfactory to the Owner to provide
materials analysis, compaction tests and asphalt testing. The frequency of testing shall be
in accordance with the applicable CSA standard or as necessary to establish compliance
to the satisfaction of the Engineer. The results of all tests shall be forwarded to the Owner.
The Owner reserves the right to carry out its own testing.

.8 The Contractor must notify the Engineer and Owner of the testing schedule at least twenty-
four (24) hours prior to undertaking any testing.
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12.

Traffic Control

Add the following:

Maintain vehicle access to commercial establishments on a continuous basis.

Provide traffic control plans in consultation with the Owner.

Add the following subsections:

17.

18.

19.

Utilities

A

Contractor is responsible for obtaining permits from all utilities such as a Safe
Clearance Report from NS Power for Work near utilities.

2 The work includes coordination with underground and overhead utility owners to allow
excavation in close proximity to their utilities. The contractor shall allow for all incidental
costs arising from excavations near existing utility poles, and overhead utilities.
Coordination with utilities will also be required during the work as the overhead utilities
and poles within the work site may require shoring during the course of construction.
No claim of delay will be accepted based on coordination activities between the
contractor and the utilities.

Flooding

A Prevent flooding during construction of the Work. Make good any damage caused by
flooding at no extra cost to the Contract.

2 De-water all excavations and remove accumulations of water prior to backfilling.

3 Dispose of water drained or pumped such that the Work and adjacent properties are

not damaged.

Damage and Injury

i

Immediately inform the Engineer of any damage or injury to any persons, property,
services, or materials.

Reinstate survey markers, monuments, and survey pins disturbed or covered during
construction under the direction of a qualified provincial land surveyor. Include costs
in Contract Price.

Any Municipal, NSTAT, or NSPI infrastructure that is moved or damaged, shall be
reinstated to their specifications and standards.
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SECTION 01 22 00: MEASUREMENT AND PAYMENT

EARTHWORK

Delete subsection 2 and replace with the following:

2.

Grubbing

Unit of Measurement: hectare (ha)

This item includes: removal and disposal (off-site) of all stumps, roots, downed timber,
embedded logs, rootmat, humus, and topsoil.

Delete subsection 5 and replace with the following:

5.

Mass Excavation — Unsuitable Material (Provisional)

Unit of Measurement: cubic metres (m?®)

Method of Measurement: surface-to-surface volume method between topographical survey
taken before and after excavation of unsuitable material.

This item includes: all excavation of unsuitable material, disposal and replacement with
stockpiled excavated rock material.

Add the following subsections:

8.

Excavation, Removal and Disposal of Acid Producing Bedrock
Unit of Measurement: cubic metres (m°)

Method of Measurement: surface-to-surface volume method between topographical survey
taken after rock is exposed and lines and elevations indicated.

This item includes: blasting/breaking, excavation, all temporary stockpiling, stabilization,
loading, and transporting of acid producing bedrock materials in accordance with
Provincial Regulations. Item also includes all disposal fees associated with disposal of
acid producing materials at a provincially approved disposal site.

Geotechnical Inspection

Unit of Measurement: lump sum (LS)

This item includes: provision of on-site inspection and testing by qualified geotechnical field
personnel. All excavation, backfill, material placement, bedding, gravel, asphalt, and
concrete placement to be inspected. All inspections to be certified by a Professional
Engineer (licensed to practice in NS) that the works completed are in accordance with the
project specifications and industry standards.
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40. Drainage Dissipation Berm

Unit of Measurement: lump sum (LS)

This item includes: clearing, grubbing, mass earthwork, granular materials, geotextile, and
associated items for the construction of an energy dissipation berm in accordance with
detail #4 Rock Dissipation Berm, Drawing No. F105 at the locations noted in the design.

53. Street Signs and Bases

Unit of Measurement: each (EA)

This item includes: supply and installation of street signs conforming to the Manual on
Uniform Traffic Control Devices, concrete bases (including provision of shop drawings for
approval by the Owner), galvanized posts and hardware (Telespar, or similar approved),
excavation, infill soil, and surface reinstatement. Exact locations and sign details to be
determined by the Engineer and/or Owner at the time of construction.

90. Rip-Rap Ditch Lining

Unit of Measurement: linear metre (m)

This item includes: supply and placement of rip-rap in accordance with detail #3 Rip-Rap
Ditch Lining, Drawing No. F105, at the locations noted in the design.



