

Infrastructure & Operations

REQUEST FOR PROPOSALS

Road Drainage Upgrades - Tyler Street, Lacy Anne Avenue
Detailed Design
RFP50765 - Addendum 2

Release date: January 27, 2025

Proposals will be received up to
2:00:00 pm local time on January 31, 2025

Contact: Michael Hatfield
Procurement Officer
Municipality of East Hants
Telephone: 902-883-6232
Email: mhatfield@easthants.ca



EAST HANTS
We live it!

Contents

QUESTIONS 3



QUESTIONS

The RFP document defines the task of Constriction Support as:

2.3. CONSTRUCTION SUPPORT

2.3.1. The Consultant will be responsible for providing 'Issued for Construction' drawings as well as typical construction support activities which include, but are not limited to, responding to design questions that may arise during construction, issuing Change Orders for approval by East Hants, or approving necessary changes to the design (in consultation with East Hants).

2.3.2. East Hants Staff will be responsible for completing routine on-site review during construction; however, East Hants may request the Consultant to visit the site along with Municipal Staff to review a specific operation or to answer a specific design-related question.

2.3.3. The Consultant, in conjunction with the Contractor and East Hants Staff, will be responsible for recording any changes to the design during construction, and for producing 'as-built' record drawings from information provided by the Contractor. Record Drawings will be provided to East Hants in electronic format (both PDF and .dwg).

The Appendix A Cost Form has "Construction Support" as a line item with eight (8) hours filled out in the table. Is the consultant to assume the Construction Support task, as defined, can be completed with eight hours of effort?

You are correct in this interpretation of construction support and 8 hours is what should be allocated/forecasted for this work.

Record drawings are a separate task though, as indicated in the cost breakdown table.

END OF ADDENDUM