

Parks, Recreation & Culture

New Aquatic Centre Construction

RFC50186 - Addendum 1

Release date: March 7, 2018

Contact: Michael Hatfield
Procurement Officer
Municipality of East Hants
Telephone: (902) 883-7098 ext 232
Email: mhatfield@easthants.ca



EAST HANTS
We live it!

Site Briefing Update: Weather

Given the risk of inclement weather on Thursday, there is risk we may be forced to delay the site briefing for the new Aquatic Centre project. Our preference is to continue with the scheduled date and time and we will only delay if the conditions are such that the Chief Administrative Officer (CAO) delays opening or closes the Municipal offices for the day.

In the event of a delay, the site briefing will be rescheduled for a date and time early next week, which we will advise by addenda.

Notice of a delayed opening or the closing of Municipal offices will be posted on our website (<https://www.easthants.ca/>), typically by 7:30AM local time.

END OF ADDENDUM