
 

 
 

 

 

 

 

 

 

 

 

 

 

 

  

  

Parks, Recreation & Culture 
 

REQUEST FOR QUOTATIONS 
Snow and ice Control,  

Lloyd E. Matheson Centre & Aquatic Centre 
 RFQ50502 – Addendum 1 

 
Release date: August 19, 2022 

 
Quotations will be received up to 

3:00:00 pm local time on September 2, 2022 
 
 

 

 

Contact: Michael Hatfield 

  Procurement Officer 

 Municipality of East Hants 

 Telephone: 902-883-6232 

 Email:  mhatfield@easthants.ca  
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1. CLARIFICATIONS 
1.1. During the site visit, a potential bidder asked if equipment may be stored on the site.  East Hants 

responded that was acceptable in accordance with 2.11.6. of the RFQ where we said: 

“The Contractor may, by prior arrangement with East Hants and where possible, stockpile or store 
equipment and materials on the Location for use in performing the Services.  The Contractor would do so 
at their own risk and neither East Hants, nor their tenants, will be responsible in any way for lost, stolen or 
damage materials or equipment.” 

 
Further to this, East Hants will work with the selected Contractor to determine an appropriate location to 
park the equipment so that it does not affect traffic movement at the facilities. 
 

1.2. East Hants noted that accessible parking area was of high priority. 
 
1.3. The contract for sidewalk clearing includes the sidewalk along Commerce Court.  The extension that 

connects the sidewalk along Commerce Court to the sidewalk for 15 Commerce Court (LEMC building) was 
not established when the original contract was signed for sidewalk maintenance.  The original intent was 
for entire length of the Commerce Court sidewalk to be included, which would make the demarcation point 
from that contract to this contract for Lloyd E. Matheson Centre and Aquatic Centre approximately where 
the new apron starts near the storm grate in the cul-de-sec.  Currently it is the same contractor doing both; 
if that changes, East Hants will work with both contractors to determine a reasonable demarcation point 
and standards for the transition.   
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1.4. This contract does not include the cul-de-sac area of Commerce Court, but does include the sidewalk and 
apron area on the Aquatic Centre side of the cul-de-sac. 

 

 
 
1.5. The emergency exit clearing described on page 17 beginning “The end of the roof…” describes a 

requirement to clear a path from the exit door to a point where staff and patrons could use other pathways 
to get to the muster point.  In reviewing during the site briefing, it seems reasonable to clear the section 
of sidewalk outside the emergency exit running toward the back of the building and then link to the existing 
gravel path end behind the wooden wall. 
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