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1. QUESTIONS

1. We have the following question regarding the Paley Brook RFP Item 2.1.1.1 a:

Oftentimes LiDAR is typically adequate to use for the areas outside of the main channel, but not
accurate enough to capture the detail of a watercourse channel itself, due to varying densities of
vegetation and/or water surface levels. For a study like this, it is typically recommended that a
topographic survey is completed of the channel itself, to increase model accuracy. Should topographic
survey of the watercourse channel be included in the scope of work?

The expectation is the study will be completed utilizing Lidar data. We have indicated a quantity of
samples survey points to be taken across the study area to validate the Lidar data. If, during the
study, it is determined that the Lidar data is poor we would expect this to be presented in the
observations, and that recommendations would be made accordingly (such as consideration to
complete topographic mapping of the watercourse).
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