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EXISTING CCTV 6U DATA RACK &
MONITORING PC C/W HOME RUN
BACK TO MAIN DATA RACK IN
COMMS ROOM 110 TO REMAIN.
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LIGHT POLE
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EXISTING 60U
DATA RACK C/W
CCTV EQUIPMENT

SINGLE RUN OF CAT6 CABLE & #6 BOND
IN SURFACE MOUNTED 21MM EMT
CONDUIT PER CCTV CAMERA HOME RUN
TO DATA RACK IN COMMS ROOM 110

SINGLE RUN OF CAT6 CABLE & #6
BOND RUN ABOVE T-BAR CEILING IN
FREE AIR SUPPORTED BY J-HOOKS
PER CCTV CAMERA HOME RUN TO
DATA RACK IN COMMS ROOM 110

EXISTING JUNCTION
BOX C/W CAT6 CABLE.
INSTALL 6 STRANDS OF
OEM4 FIBRE WITH LC
CONNECTORS FOR
CCTV CAMERAS AT
EXTERIOR WALL OF
SOCCER DOME.

NEW

CAT6 CABLE & #6 BOND TRANSITION
FROM SURFACE MOUNT EMT CONDUIT
TO CONDUIT ABOVE T-BAR CEILING IN
FREE AIR SUPPORTED BY J-HOOKS

NEW NEW
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SINGLE RUN OF CAT6 CABLE & #6 BOND
PER CCTV CAMERA TRANSITION FROM
SURFACE MOUNT EMT CONDUIT TO
CONDUIT ABOVE T-BAR CEILING IN
FREE AIR SUPPORTED BY J-HOOKS
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NEW

SINGLE RUN OF CAT6 CABLE & #6 BOND
IN SURFACE MOUNTED 21MM EMT
CONDUIT PER CCTV CAMERA HOME RUN
TO DATA RACK IN ZAMBONI ROOM 169
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CABLE & #6 BOND IN
SURFACE MOUNTED
21MM EMT CONDUIT PER
CCTV CAMERA HOME
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TABLE 1/ES101  ELECTRICAL LEGEND

CCTV SYSTEM CAMERA. REFER TO TABLE 1/ES501
FOR CAMERA TYPE AND DESCRIPTION. SUFFIX 'EX'
FOR EXISTING CAMERA AND SUFFIX 'NEW' FOR NEW
CAMERA. ALL CAMERAS TO BE SUPPLIED BY OWNER
AND INSTALLED BY CONTRACTOR.

NEMA 5-15R TYPE GROUNDED DUPLEX RECEPTACLE
AND STAINLESS STEEL COVERPLATE ASSEMBLY AS
PER SPEC MTD. 450MM A.F.F. WIRED TO 1P-15A
BREAKER UNLESS OTHERWISE NOTED. SUFFIX WP
INDICATES WEATHERPROOF COVERPLATE. SUFFIX
GF INDICATES PROTECTED BY GROUND FAULT TYPE
BREAKER.

SIGNAL BOOSTER
POWERED FROM EXISTING
RECEPTACLE C/W
TRANSITION FROM CAT6
CABLE IN FREE AIR TO
ARMORED CAT6 CABLE

NEW SURFACE MOUNT
RECEPTACLE WITH EMT
CONDUIT FED FROM NEW
1P-15A BKR IN PANEL Q.

PANEL Q

MAIN FLOOR CCTV SECURITY
SYSTEM LAYOUT
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EXISTING JUNCTION BOX C/W
NEW 6 STRAND OEM4 FIBRE
CABLE C/W LC CONNECTORS.

EXISTING JUNCTION BOX TO HAVE EXISTING CAT6 CABLE
REPLACED WITH 6 STRAND OEM4 FIBRE CABLE C/W LC
CONNECTORS RUN UNDERGROUND TO JUNCTION BOX IN STORAGE
ROOM 117 THEN HOME RUN TO DATA RACK IN COMMS ROOM 110

NEW 6U DATA RACK TO BE INSTALLED WITH PROTECTIVE
WIRE CAGE. DATA RACK TO HOUSE NEW CCTV SWITCH
AND PATCH PANEL FOR CCTV CAMERAS MOUNTED ON
CONCRETE WALL AROUND PERIMETER OF SOCCER
DOME. POWER FEED FROM EXISTING RECEPTACLE
BELOW. NETWORK SWITCH TO BE SUPPLIED BY OWNER.

EXISTING UNDERGROUND DATA
FEED TO JUNCTION BOX RECESSED
IN CONCRETE SLAB

SINGLE RUN OF CAT6 ARMORED CABLE & #6
BOND SURFACE MOUNTED ALONG FLOOR OF
DOME JUST UNDERNEATH THE DOME FABRIC
PER CCTV CAMERA RUN TO JUNCTION BOX IN
STORAGE ROOM 117 THEN HOME RUN BACK
TO COMMS ROOM 110.

SINGLE RUN OF CAT6 CABLE & #6 BOND IN
SURFACE MOUNTED EMT CONDUIT PER CCTV
CAMERA RUN TO JUNCTION BOX MOUNTED ON
CONCRETE WALL WITH RUN BACK TO JUNCTION
BOX IN STORAGE ROOM 117 THEN HOME RUN
BACK TO COMMS ROOM 110.

NEWNEW NEW

NEWNEW

NEW 6 STRAND OEM4 FIBRE CABLE C/W LC
CONNECTORS HOME RUN TO DATA RACK IN
COMMS ROOM 110 ABOVE T-BAR CEILING

CAT6 CABLE PER CAMERA TO BE RUN
ON J-HOOK ABOVE T-BAR CEILING
BACK TO PATCH PANEL IN CCTV DATA
RACK IN COMMS ROOM 110

3
4" EMT CONDUIT FOR CCTV CABLE TO BE

RUN THROUGH AIR LOCK TO ABOVE T-BAR
CEILING. ALL WALL PENETRATIONS ARE TO
BE SEALED FOR FIRE AND AIR LEAKAGE.

EXISTING
LIGHT POLE

12

NEW

EXISTING
LIGHT POLE

11

171819

1615

EXISTING
LIGHT POLE

SINGLE RUN OF CAT6 CABLE & #6 BOND IN EMT
CONDUIT PER CCTV CAMERA RUN UNDERGROUND
TO JUNCTION BOX MOUNTED ON CONCRETE WALL.
RUN BACK TO NEW DATA RACK IN DOME. INTERIOR
CONDUIT TO BE EMT, EXTERIOR CONDUIT TO BE
PVC. REFER TO DETAIL 3/ES501.

CAT6 ARMOURED CABLE RUN WITHIN
EXISTING FLOOR CHASE WHEN
PASSING THROUGH DOOR WAY.

SINGLE RUN OF CAT6 CABLE & #6 BOND IN
SURFACE MOUNTED EMT CONDUIT PER CCTV
CAMERA RUN TO JUNCTION BOX MOUNTED ON
CONCRETE WALL WITH RUN BACK TO JUNCTION
BOX IN STORAGE ROOM 117 THEN HOME RUN
BACK TO COMMS ROOM 110.

NEW

SIGNAL BOOSTER POWERED
FROM EXISTING RECEPTACLE
TRANSITION FROM CAT6 CABLE
IN FREE AIR TO CAT6
ARMOURED CABLE.

NEW SURFACE MOUNT
RECEPTACLE WITH EMT
CONDUIT FED FROM NEW
1P-15A BKR IN PANEL Q.

DOME CCTV SECURITY SYSTEM
LAYOUT
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