
 

 
 

 

 

 

 

 

 

 

 

 

 

 

  

  

PARKS, RECREATION & CULTURE 
 

REQUEST FOR CONSTRUCTION 
East Hants Sportsplex Access Control & CCTV System Upgrade 

RFC50913 – Addendum 3 
 

Release date: June 26, 2026 
Tenders will be received up to  

2:00:00 pm local time on July 3, 2026 
 
 

 

 

Contact: Michael Hatfield 

  Procurement Officer 

 Municipality of East Hants 

 Telephone: 902-883-6232 

 Email:  mhatfield@easthants.ca  
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1. CORRECTION 
In Addendum 2, we stated that “CAT6 cable is not to be run within the same conduit as power to the light pole.” A 

supplier pointed out this was not in line with the question and we would like to clarify we meant any low voltage 

communications cables are not to be run within the same conduit as power. While that wasn’t suggested in 

question, it was something we wanted to clarify. The revised question and response are included below. 

3. Would a powered fiber solution be acceptable? This approach would eliminate the need for a rack on 
the far side of the soccer dome by allowing powered fiber runs to each camera, using existing 
pathways for power to the light poles and avoiding civil work and reinstatement. All equipment and 
Class 2 DC rectifiers could be centralized in the main communications room for easier management 
and servicing.  

ANSWER: Powered fiber solution not acceptable. Class 2 low voltage DC and communications cable, such 
as the proposed powered fiber not to run in the same pathways as existing 120VAC cabling for light 
standards as suggested by “using existing pathways for power to the light poles”. New conduit and 
associated civil work and reinstatement would still be required. Installation to be as per the tender 
drawings. 

END OF ADDENDUM 
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